

CITY OF BROOKSVILLE
MILDRED AVENUE PAVING PROJECT BID NO.: SD2015-04
BID OPENING MINUTES

May 22, 2015

3:30 P.M.

A bid opening was held at approximately 3:30 p.m. on Friday, May 22, 2015, at the City Hall Council Chambers, 201 Howell Avenue for the **Mildred Avenue Paving Project**. Janice L. Peters, City Clerk, Richard Radacky, Director of Public Works, Joe Nelson, Streets Supervisor, along with Dale Ravencraft and Alan Garman of GPI were in attendance.

City Clerk Peters indicated the request for bids notice was published in the Tampa Bay Times Hernando Today Section on Friday, May 1, 2015. A mandatory pre-bid meeting was held on Wednesday, May 13, 2015. She stated bids will only be accepted from companies in attendance at the pre-bid meeting.

As a result, four (4) sets of bids/proposals were received, all properly sealed and notated. The bids/proposals were to include one (1) unbound original plus three (3) copies, which includes the Bid Certification Form, 5% Bid Bond, Proof of Insurance, Public Entity Crime Statement, Drug-Free Workplace Certification, State of Florida Contractor License, a list of sub-contractors to be used and a list of references for similar type work. Three (3) addendums were issued for this project and must be acknowledged in the bid packet submitted.

The following companies submitted bids/proposals, which were opened and the results read as follows:

1. **Goodwin Brothers Construction, Brooksville, FL**

Total Base Bid Sum	\$511,517.76
Alternate Bid Sum - Limerock Base	\$68,628.00
Alternate Bid Sum - Asphalt Pavement	\$81,964.40
All required documentation included; Drug Program Implemented	90 Days
5% Bid Bond included	

2. **DAB Construction, Inglis, FL**

Total Base Bid Sum	\$684,444.44
Alternate Bid Sum - Limerock Base	\$96,600.00
Alternate Bid Sum - Asphalt Pavement	\$96,240.00
All required documentation included; Drug Program Implemented	90 Days
5% Bid Bond included	

3. **Pave-Rite, Inc., Lecanto FL**

Total Base Bid Sum	\$535,564.39
Alternate Bid Sum - Limerock Base	\$73,584.00
Alternate Bid Sum - Asphalt Pavement	\$90,465.60
All required documentation included; Drug Program Implemented	90 Days
5% Bid Bond included	

4.	<u>BRW Contracting, Inc. Land O'Lakes, FL</u>	
	Total Base Bid Sum	\$592,376.29
	Alternate Bid Sum - Limerock Base	\$100,800.00
	Alternate Bid Sum - Asphalt Pavement	\$88,220.00
	All required documentation included; Drug Program Implemented	90 Days
	5% Bid Bond included	

City Clerk Peters stated for the record that the packets would be further reviewed by staff and their recommendations would be submitted to Council at a future Council Meeting. The results of the bid opening will be posted to the website. The bid opening concluded at 3:50 p.m.

s/Janice L. Peters

 Janice L. Peters,
 City Clerk